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Date: Feb 19, 2026
        
Title: RFP #20261362620 Cooling Tower Upgrades (JPOC 1400)

Subject: Addendum to RFP
The following is hereby added to the initial RFP for further consideration. 
All corrections, changes, additions, revisions, and/or clarifications in this Addendum #1 to the
RFP are hereby made a part of RFP #20261362620 Cooling Tower Upgrades (JPOC 1400).

All Respondents to the RFP shall acknowledge receipt and acceptance of this Addendum #1 by
signing in the space provided and submitting the signed Addendum #1 with the RFP.

Proposals submitted without an executed copy of this Addendum #1 attached may be considered
informal and may be rejected.

Received, acknowledged, and conditions agreed to on this _________ day of _________, 2026, by:

Respondent:  __________________________________________________________

Company Name: _______________________________________________________

If there are questions pertaining to this addendum please contact: Bid_submissions@jpshealth.org 





















D. [bookmark: _Ref46998735][bookmark: SecD]MINIMUM REQUIREMENTS
The contractor shall provide all labor, materials, equipment, and supervision necessary to complete the following scope of work for the cooling tower refurbishment:
1.	Lockout/Tagout and Shutdown Coordination
•	Perform lockout/tagout of all fan motors and electrical equipment.
•	Coordinate with others for the shutdown of condenser water pumps, fans, and/or chillers, as required.
•	Contractor is responsible for performing a pre-tab test prior to start of project and performing a post tab after the project is completed ensuring that systems are designed to specifications. 
•	Contractor is responsible to provide a project manager to be site for the length of the project to ensure detail and optimum performance for the scope of work being performed.
· Contractor shall provide a third-party commission team to verify the programming, controls, building automation and performance per the specifications of the design. 
2.	Fan Section Removal
•	Set up the crane and remove the fan section for temporary on-site storage.
•	All crane operations shall be conducted after hours.
3.	Demolition and Disposal
•	Remove and properly dispose of the existing filling material, drift eliminators from both cells, and any other parts being replaced.
4.	Structural Components
•	Furnish and install new galvanized steel end and side panels for the fill sections in both cells.
•	Furnish and install new fill supports and top internal supports for distribution piping.
•	Furnish and install new ladders and platforms on cooling tower for motor access.
•	Contractor shall clean, grit blasting, welding and apply special coating to steel and metal surfaces. 
5.	Spray System
•	Furnish and install new spray manifold boxes on both cells.
•	Install new spray piping.
•	Install new piping for the CW for the cooling tower that supplies the building.
•	Furnish and install installation on all new piping for cooling tower.
•	Install heat trace on the CW piping that supplies the building.

6.	Fill and Drift Eliminators
•	Furnish and install new PVC fill material and top PVC drift eliminators, water distribution systems (nozzles) and drive components. 
7.	Mechanical Components
•	Furnish and install two (2) new shaft kits, including shafts, bearings, pulleys, VFDs and motors. 
•	Reinstall the existing fan blades and furnish new fan belts. 
•	Provide alternate for removal of belt drive and installation of direct or gear drive.
8.	Basin and Controls
•	Furnish and install two (2) existing VFDs with new ones. 
•	Furnish and install two (2) new basin heaters with control sensors.
•	Furnish and install two (2) new float valve assemblies.
•	Furnish and install new gaskets, leak sealing and apply coating to basin to ensure all leaks are sealed.
    9.         Controls and BAS Integration
•	Coordinate with CLIMATEC to integrate the new cooling tower into the existing Building Automation System (BAS).
•	Verify all control points, alarms, and sequences of operation during startup and commissioning.
10.	Startup, Testing, and Commissioning
•	Coordinate with the manufacturer’s authorized representative for factory startup and testing.
•	Perform operational verification, system balancing, and commissioning to confirm performance per design specifications.
•	Provide on-site training for JPS operations and maintenance staff upon project completion.
•	Deliver all as-built drawings, O&M manuals, warranties, and startup reports to JPS Facilities at turnover.
     11.   Contractor Deliverables
•	Lift plan and rigging plan for equipment removal and installation.
•	Safety plan and ICRA documentation.
•	Commissioning plan and startup checklist.
•	As-built drawings (mechanical, electrical, and controls).
•	O&M manuals and manufacturer warranty documentation.
•	Pre and Post TAB reports provided to JPS Leadership. 
•	Training session for JPS maintenance staff on all new installed equipment and CLIMATEC controls that serve the equipment. 
12. Warranty
•	Provide two (2) year parts and labor warranty covering all materials and workmanship.
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