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Date: Feb 19, 2026
        
Title: RFP #20261362623 Chiller Replacement (JPOC 1400)

Subject: Addendum to RFP
The following is hereby added to the initial RFP for further consideration. 
All corrections, changes, additions, revisions, and/or clarifications in this Addendum #1 to the
RFP are hereby made a part of RFP #20261362623 Chiller Replacement (JPOC 1400).

All Respondents to the RFP shall acknowledge receipt and acceptance of this Addendum #1 by
signing in the space provided and submitting the signed Addendum #1 with the RFP.

Proposals submitted without an executed copy of this Addendum #1 attached may be considered
informal and may be rejected.

Received, acknowledged, and conditions agreed to on this _________ day of _________, 2026, by:

Respondent:  __________________________________________________________

Company Name: _______________________________________________________

If there are questions pertaining to this addendum please contact: Bid_submissions@jpshealth.org 





















D. [bookmark: _Ref46998735][bookmark: SecD]MINIMUM REQUIREMENTS
General Requirements
•	Contractor shall visit the site prior to bid submission to verify existing conditions.
•	All work shall comply with OSHA safety standards, infection control risk assessment (ICRA) requirements, and the facility’s hot work, lockout/tagout, and shutdown procedures.
•	Contractor is responsible for obtaining all necessary permits, inspections, and approvals, the AHJ or city.
•	Contractor is responsible for performing a pre-tab test prior to start of project and performing a post tab after the project is completed ensuring that systems are designed to specifications. 
•	Contractor is responsible to provide a project manager to be site for the length of the project to ensure detail and optimum performance for the scope of work being performed.
•	Any power, water, or HVAC shutdowns must be coordinated and approved in advance by JPS Facilities.
•	Contractor shall provide detailed lift plans, rigging diagrams, and safety plans for all crane activities.
•	All materials and workmanship shall be in accordance with the latest industry standards and manufacturer recommendations.
· Contractor shall maintain a clean, organized, and safe job site throughout the duration of the project.
· Contractor shall provide a third-party commission team to verify the programming, controls, building automation and performance per the specifications of the design. 
Scope of Work
A. Demolition and Removal
•	Isolate and lock out all utilities serving the existing chiller.
•	Remove all electrical, chilled water (CHW), and condenser water (CW) piping back to the first set of isolation valves.
•	Safely prepare, disconnect, and remove the existing 180-ton centrifugal chiller using approved lifting and rigging methods, coordinated with JPS Facilities.
•	Remove and dispose of all demolished materials in accordance with local environmental regulations.
B. Installation of New Chiller
•	Furnish and install a new high-efficiency centrifugal chiller (Trane or York or Equivalent) of equal or greater capacity.
•	Rig and set the new chiller in the designated penthouse mechanical area per manufacturer guidelines.
•	Fabricate and install new CHW and CW piping from the new chiller to the existing isolation valves, including all required fittings, supports, and anchors.
•	Replace existing isolation control valves associated with chiller 2
•	Reconnect and reconfigure existing electrical power, including conduit, wiring, and disconnects, as required for the new equipment.
•	Reconnect and reconfigure refrigerant relief piping to the new chiller per code.
•	Provide new pipe insulation on all new and modified piping and repair any damaged existing insulation.
· Restore any disturbed walls, floors, or penetrations to pre installation conditions, including firestopping with STI products and finishes. Furnish and install metal siding and rebuilding of exterior wall for penthouse where chiller 2 is being brought in. 
· Furnish and install new CHW and CW pumps that serve chiller 2.
· Furnish and install new piping, valve, actuators that serve the CHW and CW loop that serve chiller 2.
· Furnish and install new exhaust lover on the side of the penthouse.
· Furnish and install refrigerate alarm at entrance of mechanical room. 
C. Controls and BAS Integration
•	Coordinate with CLIMATEC to integrate the new chiller into the existing Building Automation System (BAS).
•	Verify all control points, alarms, and sequences of operation during startup and commissioning.
D. Startup, Testing, and Commissioning
•	Coordinate with the manufacturer’s authorized representative for factory startup and testing.
•	Perform operational verification, system balancing, and commissioning to confirm performance per design specifications.
•	Provide on-site training for JPS operations and maintenance staff upon project completion.
•	Deliver all as-built drawings, O&M manuals, warranties, and startup reports to JPS Facilities at turnover.
________________________________________
E. Work Schedule and Logistics
•	All crane, rigging, and lifting operations shall occur on weekend days or as scheduled with JPS Facilities to minimize impact to operations.
•	Contractor shall coordinate delivery routes, staging areas, and temporary closures with JPS and Security.
•	Work hours and access restrictions shall comply with facility requirements.
•	Temporary barriers, signage, and protection shall be provided to ensure safe pedestrian and staff access around the work area.
________________________________________
F. Contractor Deliverables
•	Lift plan and rigging plan for equipment removal and installation.
•	Safety plan and ICRA documentation.
•	Commissioning plan and startup checklist.
•	As-built drawings (mechanical, electrical, and controls).
•	O&M manuals and manufacturer warranty documentation.
•	Pre and Post TAB reports provided to JPS Leadership. 
•	Training session for JPS maintenance staff on all new installed equipment and CLIMATEC controls that serve the equipment. 

________________________________________
G. Preferred Equipment
•	Manufacturer: Trane or York or Equivalent.
•	Type: High-efficiency centrifugal chiller.
•	Capacity: 125 tons (nominal).
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