
Addendum to RFP 26-0101 TSP 2nd floor patient room, restroom refresh 

Questions received:  responses highlighted. 

Regarding the shower wall finishes, I wanted to clarify the intended base scope and alternate pricing. In 
reviewing Alternate Pricing #1, which references “GC to price tile in lieu of solid surface,” am I correct in 
understanding that JPS is considering replacement wall tile as one option and a solid surface wall system 
as the alternate option? Option 1 is solid surface wall system.  Alternate is to price tile. 

Additionally, the existing wall tile is 4x4 tile. Would the expectation be to replace with new tile in a similar 
application, or is JPS considering an alternate wall system such as cultured marble or another solid 
surface product?  Information is in the construction documents 

I also noted the request to provide an allowance for floor replacement since the “composition has not 
been selected.” Could you provide any additional direction regarding the anticipated flooring system or 
material type being considered? Information is in the construction documents 

Given the potential cost differences between various healthcare flooring systems — including material, 
substrate preparation, installation requirements, and infection-control considerations — it would be 
difficult to provide an accurate allowance without some general parameters regarding the intended 
flooring specification. Even a preliminary indication of the anticipated flooring category or preferred 
systems would be very helpful in preparing a more accurate proposal. Floor scope of work is in the 
construction documents. 

Could you clarify the anticipated access procedures and availability for contractors moving materials, 
tools, and fabricated components in and out of the facility throughout the course of the project?  Each 
contractor will need to check in with security before accessing the TSP building.  They need to check in 
tools and check out tools at the end of the day.  Materials will also be checked in daily. 

Additionally, have there been any preliminary selections or preferences made regarding: 

• wall tile,   Information is in the construction documents 

• flooring materials, or  Information is in the construction documents 

• solid surface products?  Information is in the construction documents 

Lastly, does JPS have a preferred plumbing contractor or plumbing vendor familiar with permitting and 
healthcare-related projects within the City of Fort Worth, or is that left to the general contractor’s 
discretion?  GC to use their discretion 

Additionally, given the operational and logistical complexity of the project, I would appreciate the 
opportunity to briefly discuss a few scope and sequencing items with you directly, if possible, prior to 
final proposal submission. I want to ensure that our proposal aligns as accurately as possible with JPS 
expectations and operational requirements.  We cannot meet privately about the project with a potential 
respondent.  We had a pre-bid site walk on Tues 5/19.  

 



• Can we get a couple Pics of behind the shower panel? 

•  



 

• Does the trim have to come off first or does the trim have to be removed before removing the panel 
and the valve stay connected to the wall? Shower head and handle will need to be removed prior 
to removing the panel,  (shroud). 

• Name of manufacture and model of toilet?  Toilet is to be re-used 



• Just confirming we can leave the bathroom fixtures inside the room while the other trades 
complete their work and the ownness is on the Hospital and not us if the material is removed from 
the room.  Yes, the patient room will be secured. 

• If the ownness is on the contractor will the hospital provide enough parking spaces for the 
containers needed for each trade that decides to rent one? Since each room will be completed 
one room at a time, trades will need to bring supplies as needed per room unless the GC will store 
the materials in the (1) konnex that will be allowed on site. 

• If the shower is to be re-done the shower drain will need to be removed and the area below that 
will need to be opened up. 

o Can I get a picture of the p-trap and drain below one of the showers? Unavailable.  We do 
not have a patient room restroom that we can remove the floor at this time. 

 

• Are there any wall mounted fire alarm devices that will be affected and also who currently services the 

fire alarm on site? There are no fire alarm devices that will be affected.  Firewise is the current vendor 

that supports our fire suppression system. 

 

1) Can the District confirm whether construction will only be permitted in one bathroom at a time? 

Construction will be one room at a time. 

 

 

2) Seeing that the District has requested the percentage of dedicated time for proposed project team 

members, can the District answer whether the proposed superintendent will be expected at the jobsite 

fulltime during construction? Knowing this information will help bidders better supply a superintendent 

who is available to meet the District’s needs. Superintendent should be on site while construction is 

being performed. 

 

3) In Tab 2, bidders are asked to submit three trade references. Can the District confirm these are 

subcontractor references who can speak to the bidder’s abilities and managerial competence and not 

references for the subcontractors?  Subcontractor references who can speak to the bidder’s abilities and 

managerial competence. 

 

 

4) Page six of the RFP states that submission of the proposal is to be “unbound.” Can the District confirm it 

does not want the original proposal to be bound in a binder or with a spiral spine to assist with turning 

pages?  We prefer to receive digital responses in lieu of hard copies. 

5) Pages 6 and 7 state that submission should include “one complete electronic copy.” Is the electronic copy to 

be submitted in an online portal or on a USB or via email? If through a portal or email, then through what 

online portal or to what email address?  Submit via email, _Bid_Submissions@jpshealth.org. 

 

 

 

 

 



Could you please confirm whether work will be permitted in all bathrooms simultaneously, or if there is a 
limit to the number of bathrooms that may be under construction at one time? Construction will consist 
of completing one room at a time with no overlap in construction. 

 

 
What is the ICRA classification for this work?  Most likely, class 3 or 4. 

Will this floor be occupied during the renovations? yes 

 

Scope & Demolition 

1. Waterproofing — Once the tile and Hardie/cement board are removed, what waterproofing system 
do you require going back (liquid-applied membrane, sheet membrane, etc.)? Is crack-isolation 
membrane required, and will that be specified in the addendum?  Information is in the 
construction documents 

2. New substrate — What backer board type/thickness should we carry for the walls and wet areas? 

Information is in the construction documents 

3. Fixtures — We understand all fixtures are being reinstalled. We also understand there may be an 
allowance for purchasing new fixtures — can you confirm that allowance amount and which 
fixtures it covers? The allowance for purchasing new fixtures will be at the discretion of the owner. 

4. Doors and frames — are these in our scope, or finishes only? Finishes only.  We ask that the 
threshold be removed, cleaned and reinstalled. 

  

Concealed / Unforeseen Conditions 

5. If we uncover damage after demolition — water-damaged framing, deteriorated substrate, failed 
plumbing, hidden hazmat, etc. — what change-order process do you require? Should that work be 
carried as a time-and-materials change order, a unit-price change, or a lump-sum proposal for 
owner approval before we proceed?  We require a formal change order for any unforeseen 
conditions that need to be repaired, per room.  It will require a unit price change.  It will require 
formal approval before work proceeds. 

  

Quantities & Documents 

6. Will the addendum include full drawings and specs, or only the tile/ flooring selections, as well as 
plumbing scope?  At award, the awarded respondent will be given the floor composition selection 
and any other scope of work that is not included in the construction documents. 

  



Schedule & Phasing 

7. Are liquidated damages in play?  Yes.  see JPS.A102TEMPLATE Final posted  

8. What are the allowable work hours, and are there ICRA/infection-control requirements 
(containment barriers, negative air, etc.) with patients in adjacent rooms? 

Work hours are typical work hours, 8-4:30 M-F, and Saturday 8-4:30, no evening work hours 

Class 3-4 ICRA containment per room with an ante room between restroom and patient room 
entrance. 

  

Contract & Payment 

9. What is the retainage percentage, and are payment/performance bonds required?  Please see 
related documents posted  

10. Please confirm insurance requirements, and whether prevailing wage / Davis-Bacon applies. 
Please see related documents posted 

 

 

 


